
Work Order Bid (ID)
 

WO/17017UC-0877/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

1997 MOBILE HOME

COMMENT

Company Name & License Number:

Contractor's Signature:

17017UC-0877Audit Name:

CLIENT INFORMATION

17017UC-0877Client ID:

AGENCY INFORMATION

Upper Cumberland H R A (931) 528-1127

3313 Williams Enterprise Drive

Agency Phone:Agency:

Email Address:

Fax:Address:
Cookeville, TN   38506
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Measures
Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment SEAL AND REPAIR DUCTS X9
FLOOR REGISTER REPLACEMENTX2

Components Inspected

#

1

Duct sealing (setup cost)1 Insulation 1Each

Duct Sealing10 Miscellaneous 
Supplies

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

General Air Sealing

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment CAULK INTERIOR 10 WINDOWS
TRIM REPLACEMENT 19 FT FOR DOOR 1 
INSTALL 2 DOOR SWEEPS
WEATHERSTRIP 2 DOORS USING SILICONE BULB WEATHERSTRIP

Components Inspected

#

2

General air sealing 
(setup cost)

1 Insulation 1Each

Infiltration Reduction10 Miscellaneous 
Supplies

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

DWH Tank Insulation1 Insulation 1Each

DWH Tank Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

DWH Pipe Insulation1 Insulation 1Each

DWH Pipe Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Setback [heating]

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment BID AS TUNE UP

Components Inspected

#

5

Setback thermostat1 Heating 
Equipment

1Each

Setback thermostat2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Belly Fiberglass Loose

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment AUDITOR STATED: MOBILE HOME UNDER BELLY REPAIR& R-19 
FIBERGLASS 48 SQ. FT

Components Inspected

#

6

Floor Insulation -
Fbergls,Blwn

1 Insulation 28Bag

Floor Insulation -
Fbergls,Blwn

2 Labor 28Bag

Floor Insulation -
Fbergls,Blwn

3 Other 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Glass Storm Windows A1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 1 STORM WINDOW SIZE 32X54

Components Inspected

#

7

Glass storm windows1 Windows 24SqFt

Glass storm windows2 Labor 24SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Moisture Problems 
(Basement/Crawlspace) 1421 SQ. FT.

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

8

Moisture Barrier Needed1 Health and Safety 
Items

1SqFt

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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